INTENT:  This Addendum forms a part of the Contract Documents and modifies the Original Bidding Documents and Prior Addenda, if any, as identified above. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject Bidder to disqualification.

I. Points of Information:

Answers to bidder questions:

1. Client representative stated that removal of carpet flooring will be carried out by client itself and GC’s scope only to finish the base to receive new finishes. Please confirm whether removal and disposal of flooring excluded from Contractor’s scope.
   
   Answered in previous addendum. MSU will remove existing carpet and vinyl base, assume 10% flash-patching of existing VCT floor.

2. As per pre-bid meeting, supply of light fixtures will be omitted from Contractor’s scope and only installation of light fixtures will be retained. Please confirm.
   
   Answered in previous addendum that cost of lights will remain with the contractor. LED 2x2 lights that have short delivery time and can be used on the project are MaxLite FlatMax edge-lit LED flat panel MLFP 22EP 2X2 30W (with battery backup where shown on plans).

3. Are there any finishes required for staircase, please confirm. **NO.**

II. Special Notice of Bid Extension:

   **NOT USED**

III. Changes to Prior Addenda:

   **NOT USED**

IV. Changes to Bidding Requirements:

   **NOT USED**
V. Changes to Agreement and Other Contract Forms:
   NOT USED

VI. Changes to Conditions of the Contract:
   NOT USED

VII. Changes to Specifications:
   NOT USED

VIII. Changes to Drawings:

Please acknowledge receipt of this Addendum No. 1 via fax. The fax number is 973-655-5468.

__________________________________________  ________________
Company Name (please print)                      Date

____________________________________________  ________________
Signature                                          Title

____________________________________________
Contact Name (please print)

Attachments:

Distribution: All Bidders
             V Misarti/MSU
             M. Zanko/MSU
             A. Markowsky/MSU

Project File