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      Montclair, NJ  07043 

ADDENDUM NO. 1 
Issue Date:  May 20, 2020 

 

Request for Proposal # 1441 
Berra Drive Bridge Repair 

Number of Pages:   3 
 
Date of Original Bidding Documents: May 6, 2020 

 
INTENT:  This Addendum forms a part of the Contract Documents and modifies the Original Bidding Documents and 
Prior Addenda, if any, as identified above.  Acknowledge receipt of this Addendum in the space provided on the Bid 
Form.  Failure to do so may subject Bidder to disqualification. 
 

 
I. Points of Information: 
 
MSU requests pricing for the following: 
 

1. Unit Pricing: 
 

UNIT PRICES:  SEPARATE BID AND SINGLE BID 
 
a) Unit Prices govern addition to or deduction from quantity included in the Lump Sum Bid and amounts actually 

installed on job. 
b) Where existing work is indicated, price includes removal and replacing. 
c) Unit Prices shall include all labor, materials, equipment, bailing, shoring, removal, supervision, overhead, profit, 

insurance, bond, etc. required to complete all work specified. 
d) The University’s Representative shall verify all quantities. 
e) Changes shall be processed in accordance with the General Conditions. 
f) Deduct prices apply only if quantities are 15% or more below quantities stated on the drawings or in the 

specifications. 
g) Refer to Instructions to Bidders for additional conditions. 

 
The specifications incorporated by reference to the RFP indicate the requirements for submitting a unit price in the 
bid.  Each bidder shall submit unit prices in response to the specifications in the format noted below. 
 

UNIT 
PRICE
S ITEM 

NO. 

DESCRIPTION OF ITEM PAY 
UNIT 

UNIT PRICE 

ADD DEDUCT 

1 Partial Depth Concrete Repair SY      N/A 
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2. Add/Alternate: 

PRICING FOR ALTERNATES  
 
BIDDER MUST SUBMIT PRICES FOR ALL ALTERNATES WHEN REQUIRED BY THE RFP.  IF THERE 
IS NO CHARGE FOR AN ALTERNATE, BIDDER MUST INDICATE “NO CHARGE.”  (DO NOT LEAVE 
BOX BLANK).  IF NO ALTERNATIVES WERE REQUIRED BY THE RFP, BIDDERS SHOULD EITHER 
LEAVE THIS FORM BLANK OR OMIT FROM ITS RESPONSE. 
 
ALTERNATE PROPOSALS: 
(See Specifications and Drawings for full descriptions). 
 

 
1. Entire bridge closed for a 3 week period (maximum) 

Deduct (-) 
 
 

$ 
 
3. Allowance: 

 
ALLOWANCES 

 
The Bidder agrees that the following allowances have been required by the RFP and are included in their proposal: 
 

If no allowances have been required by the RFP, bidders should either leave this form blank or omit from their response. 

 
 

Description Allowance 

 
Partial Depth Concrete Repair 

$25,000 

 
II.  Special Notice of Bid Extension: 

NOT USED 
III.  Changes to Prior Addenda:  

NOT USED 
IV.  Changes to Bidding Requirements:  
 NOT USED 
V.  Changes to Agreement and Other Contract Forms:  

NOT USED 
VI.  Changes to Conditions of the Contract:  

NOT USED 
VII.  Changes to Specifications:  
** Special Provisions - Document Attached** 
VIII.  Changes to Drawings:  
**Delete Sheet 3 (Estimate of Qualtities) from bid document** 
 
 
Please acknowledge receipt of this Addendum No. 1 via fax or email collinsch@montclair.edu.   
Fax # 973-655-5468. 
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Company Name (please print)  Date 

   
Signature  Title 

   
Contact Name (please print)   

 

Attachments:  Special Provisions,   
Page 3 

 
 

Distribution: All Bidders, 
                          A. Markowsky/MSU,  
                          C. Danish/MSU, 
                          S. Steib/Consultant 

Project File 
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