E;i MONTCLAIR STATE

UNIVERSITY

Montclair, NJ 07043
ADDENDUM NO. 1
Issue Date: May 20, 2020

Request for Proposal # 1441
Berra Drive Bridge Repair
Number of Pages: 3

Date of Original Bidding Documents: May 6, 2020

INTENT: This Addendum forms a part of the Contract Documents and modifies the Original Bidding Documents and
Prior Addenda, if any, as identified above. Acknowledge receipt of this Addendum in the space provided on the Bid
Form. Failure to do so may subject Bidder to disqualification.

I. Points of Information:

MSU requests pricing for the following:

a)

b)
c)
d)
e)
f)

9)

1. Unit Pricing:
UNIT PRICES: SEPARATE BID AND SINGLE BID

Unit Prices govern addition to or deduction from quantity included in the Lump Sum Bid and amounts actually
installed on job.

Where existing work is indicated, price includes removal and replacing.

Unit Prices shall include all labor, materials, equipment, bailing, shoring, removal, supervision, overhead, profit,
insurance, bond, etc. required to complete all work specified.

The University’s Representative shall verify all quantities.

Changes shall be processed in accordance with the General Conditions.

Deduct prices apply only if quantities are 15% or more below quantities stated on the drawings or in the
specifications.

Refer to Instructions to Bidders for additional conditions.

The specifications incorporated by reference to the RFP indicate the requirements for submitting a unit price in the
bid. Each bidder shall submit unit prices in response to the specifications in the format noted below.

UNIT UNIT PRICE
PRICE PAY
SITEM DESCRIPTION OF ITEM UNIT ADD BEDBUCT
NO.
1 Partial Depth Concrete Repair SY N/A
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2. Add/Alternate:
PRICING FOR ALTERNATES

BIDDER MUST SUBMIT PRICES FOR ALL ALTERNATES WHEN REQUIRED BY THE RFP. IF THERE
IS NO CHARGE FOR AN ALTERNATE, BIDDER MUST INDICATE “NO CHARGE.” (DO NOT LEAVE
BOX BLANK). IF NO ALTERNATIVES WERE REQUIRED BY THE RFP, BIDDERS SHOULD EITHER
LEAVE THIS FORM BLANK OR OMIT FROM ITS RESPONSE.

ALTERNATE PROPOSALS:
(See Specifications and Drawings for full descriptions).

Deduct (-)
1. Entire bridge closed for a 3 week period (maximum)

3. Allowance:
ALLOWANCES

The Bidder agrees that the following allowances have been required by the RFP and are included in their proposal:

If no allowances have been required by the RFP, bidders should either leave this form blank or omit from their response.

Description Allowance

$25,000
Partial Depth Concrete Repair

II. Special Notice of Bid Extension:
NOT USED
I11. Changes to Prior Addenda:
NOT USED
IV. Changes to Bidding Requirements:
NOT USED
V. Changes to Agreement and Other Contract Forms:
NOT USED
V1. Changes to Conditions of the Contract:
NOT USED
VI1I. Changes to Specifications:
** Special Provisions - Document Attached**
VI1II. Changes to Drawings:
**Delete Sheet 3 (Estimate of Qualtities) from bid document**

Please acknowledge receipt of this Addendum No. 1 via fax or email collinsch@montclair.edu.
Fax # 973-655-5468.

Berra Drive Bridge Repair Page 2 of 3
RFP No. 1441 — Addendum #1



Company Name (please print)

Date

Signature

Contact Name (please print)

Attachments:  Special Provisions,
Page 3

Distribution:  All Bidders,
A. Markowsky/MSU,
C. Danish/MSU,
S. Steib/Consultant
Project File
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