INTENT: This Addendum forms a part of the Contract Documents and modifies the Original Bidding Documents and Prior Addenda, if any, as identified above. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject Bidder to disqualification.

I. Points of Information:

Answers to bidder questions:

1. As per Addendum # 1 – All work in Group Study room, Quiet study room is taken out. Please confirm this includes light fixture replacement in these areas.

   Yes, this was covered in Addendum 1.

2. New Lighting replacement work is only at the University Center, Elevator area of Study Room, Dean, Associated Dean and Admin Ass office, Huddle room and corner of Quite study room for 2x2 lights.

   No, Addendum 1 says only complete work in University Center room, new wall, and doors in that wall. But this work is to include the new sprinkler work on the west side of the new wall.

3. There is a conflict in the Addendum # 1 and the drawings provided with it, addendum shows to remove areas mentioned above for the work but the drawings shows the new lights (1x4 fixtures) and glass wall etc. Please confirm.

   Follow Addendums, drawings will not be revised.

II. Special Notice of Bid Extension:

   NOT USED

III. Changes to Prior Addenda:

   NOT USED

IV. Changes to Bidding Requirements:

   NOT USED

V. Changes to Agreement and Other Contract Forms:

   NOT USED
VI. Changes to Conditions of the Contract:
   NOT USED

VII. Changes to Specifications:
   NOT USED

VIII. Changes to Drawings:

Please acknowledge receipt of this Addendum No. 1 via fax. The fax number is 973-655-5468.

____________________________________  ______________________________
Company Name (please print)                      Date

______________________________  ______________________________
Signature                                      Title

____________________________________
Contact Name (please print)

Attachments:

Distribution:  All Bidders
              V Misarti/MSU
              M. Zanko/MSU
              A. Markowsky/MSU

          Project File