Montclair, NJ  07043
ADDENDUM NO. 1
Issue Date: January 21, 2020

Request for Proposal # 1432
Brantl Lecture Hall Renovation

Number of Pages: 2

Date of Original Bidding Documents: January 15, 2020

INTENT: This Addendum forms a part of the Contract Documents and modifies the Original Bidding Documents and Prior Addenda, if any, as identified above. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject Bidder to disqualification.

I. Points of Information:

Answers to bidder questions:

The following question was received by a bidder:

Regarding JRS Architect RFP #1432, Brantl Lecture Hall Renovation, we have the following questions:

Drawing A-1.04 includes a note that states the “Access Control Allowance” is $15,000. On page 9 of the specification booklet, the “Access Control Allowance” is stated to be $20,000. Please confirm the correct amount to use for this allowance.

ANSWER: The correct amount for the Access Control work is $20,000. Drawing A-1.04 is incorrect.

II.  Special Notice of Bid Extension:

NOT USED

III.  Changes to Prior Addenda:

NOT USED

IV.  Changes to Bidding Requirements:

NOT USED

V.  Changes to Agreement and Other Contract Forms:

NOT USED
VI. Changes to Conditions of the Contract:
   NOT USED

VII. Changes to Specifications:
   NOT USED

VIII. Changes to Drawings:
   NOT USED

Please acknowledge receipt of this Addendum No. 1 via fax. The fax number is 973-655-5468.

________________________________________________________________________

__________________________________________  ________________
Company Name (please print)                     Date

________________________________________________________________________

__________________________________________  ________________
Signature                                      Title

________________________________________________________________________

__________________________________________
Contact Name (please print)

Attachments:

Distribution:  All Bidders
               A. Markowsky/MSU
               Project File